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Task Order 04: Field Support 
Contract No. EP-W-13-028 

Performance Period: September 1, 2015 August 31. 2016 (Year 3) 
Task Order Contracting Officer's Representative (TOCOR): Nicole Marotta 
Alternate TOCOR: Dan Wall 

Overview: The Contractor shall perform work as specified by technical direction forms (TDF) in 
accordance with the following fieldwork support and deployment subtasks. The fieldwork 
support activities are in accordance with all five Task Areas of the contract statement of work 
(SOW) and include field support. documentation of field activities, logistical support. and field 
deployment scheduling. The Subtasks of this Task Order are: 

Subtask 04a General Duties 
Subtask 04b Documentation of Field Activities 
Subtask 04c Field Support 
Subtask 04d Logistical Support 
Subtask 04e Fish Collection and Population Surveys 

Subtask 04a General Duties 

The Contractor shall: 

1. Inform the TOCOR via email within one week of receiving a TDF if personnel with the 
appropriate field support skills are NOT available to complete an assignment. 

2. Participate as required in meetings and workgroups with EPA and EPA-designated 
technical liaisons. 

3. Perform Project Management functions associated with this Task Order. 
4. Attend conferences, trainings, and meetings to obtain the certifications, skills. 

knowledge. and/or information required by this Task Order. 
). Develop and/or implement all Standard Operating Procedures (SOPs) required by this 

Task Order. 
6. Maintain all equipment and supplies related to this Task Order. Consult with the TOCOR 

and/or Contract Level COR if and when any equipment or supplies need replacement 
before making any replacement purchases. Any purchases of property under the contract 
must be cleared through the CO before purchase is made. 

7. Comply with all health and safety. environmental. waste handling. and other applicable 
rules and regulations established by EPA Region 8 Laboratory while performing work 
under this Task Order. 

8. Maintain all tiles and records required by this Task Order. 
9. The Contractor shall prepare and deliver monthly progress and financial reports for this 

Task Order t❑ the appropriate TOCOR and Contract Level CUR by the 7'1 ' of each month. 
10. All data and metadata collected during field events shall be reported to EPA using Scribe 

and Scribe.net. 



11. Shall comply with all quality assurance requirements specified in EPA Requirements for 
Quality Assurance Project Plans (DA/R-5) and the Region g Environmental Assistance 
Team's Quality Management Plan for contract EP-W-13-028 

Subtask 04b Documentation ❑f Field Activities 

The Contractor shall prepare approximately 6 project specific Quality Assurance Project Plans 
(QAPP) inclusive of associated Sampling and Analysis Plans (SAP). Project Specific 
SAP/QAPPs will strictly adhere to all relevant EPA uuidance and will include, but are not 
limited to: data quality objectives, sample preparation and packaging protocols. chain-of-custody 
requirements, decontamination. data management procedures and all current and applicable 
Standard ❑perating Procedures. .[he development of these SAP/QAPPs may require Contractor 
participation in up-front planning activities, including meetings, telephone conference calls, 
and/or site visits, as necessary to accomplish this task and preparing detailed records of all such 
activities. This up-front support should precede mobilization to the field and may include initial 
and continued development of study design and project objectives. 

The Contractor shall also prepare approximately 15 Sampling Activities Reports (SARs). The 
sampling activities report shall include, but is not limited to. the following elements: 

a. Introduction 
h. Sampling Activities and Procedures 

i. Sample Handling and Identification 
ii. Sample Documentation 

c. Sample Quality Control 
i. Decontamination Methods 

ii. Field Instrument Calibration 
iii. Duplicate and Field Blank Results 

d. Field Changes and Corrective Actions 
e. Results Tables 

i. Analytical 
ii. Biological 
iii. Toxicity Testing 
iv. Field Parameters 
v. Flows 

f. Field Notebook and Forms 
g. Photolog 
h. Sample Location Maps 

Any proposed SOP revisions implemented during the field event will also be submitted as an 
attachment to the SAR document. 

Subtask 04c Field Support 

The Contractor shall provide field support (3 people) on no more than 10 five-day events outside 
Colorado and 7 three-day events inside Colorado. These events shall include the collection of 
samples, field observations and field mapping parameters. Specifically, the Contractor shall: 



1) Perform chemical and physical analysis/measurements in the field. These analyses and 
measurements shall include, but are not limited to temperature. dissolved oxygen, pH. 
and conductivity. 

2) Collect environmental samples from a variety of media including but not limited to 
biological. soil, sediment, ground water, porewater and surface water. 

3) Generate sample labels, tags and chains of custody using Scribe. 
4) Process. preserve, and package samples for shipment. and/or transport to Contract 

Laboratory Programs (CLP). Region 8's Laboratory. or another laboratory as designated 
by EPA. 

5) Perform field chemical and physical analysis using portable instruments and test kits. 
6) Collect data in the field using mobile GIS units and pocket PC software technologies 

The Contractor shall provide personnel to maintain field notebooks and GPS or other hand-held 
devices for the purpose of recording field observations. chemical parameters at specific sample 
locations, accurate within lm geospatial data representing the location in latitude and longitude 
of sample locations, and other information as specified in the TDF. The Contractor shall provide 
expert personnel for field mapping deployments as requested via TDF when an objective is to 
capture linear or aerial representations of sites features such as tailing piles. repository or 
treatment lagoons at particular sites. The Contractor may be required to train additional field 
staff in use of GPS. electronic data recorders or other field sampling procedures before or during 
site collection activities. 

Subtask 04d Logistical Support 

The Contractor shall provide the following logistical support for approximately 17 field events: 

1. Sampling Equipment 
a. The contractor shall maintain an inventory of sampling equipment required to 

support 3 simultaneous. multi-media field sampling events. If additional sampling 
equipment is needed for scheduled or anticipated events. the contractor shall 
inform the TOCOR so that arrangements can be made to procure the needed 
equipment. 

b. Maintenance of equipment which includes maintaining/updating field equipment 
usage and readiness records, maintaining and updating SOPs for each unit or type 
of equipment, and maintaining manuals, instructions, and other documents in 
support of field equipment. 

c. Transporting equipment to/from site activities requires receiving and recording 
requests for use of equipment, receiving and logging-in returned equipment, and 
maintaining an equipment readiness schedule with periodic calibration and other 
checks to assure a "ready state" for use in the field whenever necessary. 

d. Use of the field equipment requires demonstrated proficiency with the standard 
techniques. as well as being prepared to operate specialized equipment. 
Participation in training sessions may be required to learn new procedures and 
those activities will be directed by the Contract Level CUR or TOCOR in a 
specific TDF. 

2. Supplies 



a. 	The contractor shall maintain an inventory of all supplies needed to accommodate 
sampling activities. If supplies are needed for scheduled or anticipated events, the 
contractor shall inform the TOCOR immediately so that arrangements can be 
made to procure the needed supplies. 

3. Travel Preparations 
a. Mobilize and demobilize resources and personnel to and from field event 

locations. This includes preparing vehicles or the mobile laboratory for 
transportation to a site, setting up and obtaining utilities and supplies for vehicles. 
performing routine maintenance and repair of equipment. and general upkeep of 
all assigned equipment and vehicles. 

Subtask 04e Fish Collection and Population Surveys 

The Contractor shall analyze fish from a maximum of 10 field stations. The fish will be 
collected, identified, measured and weighed. Specific tissues may need to he collected for 
analysis. The Contractor shall provide all equipment that is needed to complete this subtask 
including nets. electro-fishing equipment. measuring board. supplies and permits. 

As assigned through a specific TDF. a final report shall he provided to the TOCOR upon 
completion of the work according t❑ the scheduled due dates and complying with the required 
formatting, as specified by the TDF. Interim reports may also he required with the necessary 
information and frequency of reporting to be specified in the TDF. The report shall include 
sampling dates, location. species identification. quantity, and other information, as specified in 
the TDF. 
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funding available for Option Period 3 	(Year 4) 	on 

the task order has increased by $100,000.00 from 

$0.00 	to 	$100,000.00; 	and, 

3.The Task Order Additional Terms and Conditions 

entitled, 	Option Periods, 	is deleted in its 

entirety and the following is substituted in lieu 

thereof: 	(See Continuation Page 5) 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Period Of Performance End Date changed from 

31-AUG-16 to 30-JUN-17 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$2,033,936.49 

New Total Amount for this Award: 	$2,725,302.71 

Obligated Amount for this Modification: 

$100,000.00 

New Total Obligated Amount for this Award: 

$1,100,964.67 

Incremental Funded Amount changed rom 

$1,000,964.67 	to 	$1,100,964.67 

Maximum Potential Expiration Date changed to 

06/30/2020 

CHANGES FOR LINE ITEM NUMBER: 	3 

Description changed from Task Order Option Period 

2 Contract Base Period - Year 3 

Period of Performance: 	9/01/2015-08/31/2016 to 

Task Order Option Period 2 Contract Base Period - 

Year 3 

Period of Performance: 	9/01/2015-06/30/2016 

End Date changed from 31-AUG-16 to 30-JUN-16 

CHANGES FOR LINE ITEM NUMBER: 	4 

Description changed from Task Order Option Period 

3 Contract Option Period 1- Year 4 

Period of Performance: 	9/01/2016-08/31/2017 to 

Task Order Option Period 3 Contract Option Period 

1- Year 4 

Period of Performance: 	7/01/2016-06/30/2017 

Obligated Amount for this modification: 

$100,000.00 

Incremental Funded Amount changed from $0.00 to 

$100,000.00 

Start Date changed from 01-SEP-16 to 01-JUL-16 

End Date changed from 31-AUG-17 to 30-JUN-17 

Exercised option 

NEW ACCOUNTING CODE ADDED: 

Continued 	... 
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Account 

code:16-T-8ALOP-303DD2-2505-0004-168ALPV831-001 

DCN-LinelD 168ALPV831-001 

Amount: 	$25,000.00 

NEW ACCOUNTING CODE ADDED: 
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DCN-LinelD 1608LSP844-001 

Amount: 	$30,000.00 
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CHANGES FOR LINE ITEM NUMBER: 	5 

Description changed from Task Order Option Period 

3 Contract Option Period 1- Year 4 

Period of Performance: 	9/01/2016-08/31/2017 to 

Task Order Option Period 3 Contract Option Period 

1- Year 4 

Period of Performance: 	7/01/2017-06/30/2018 

Start Date changed from 01-SEP-16 to 01-JUL-17 

End Date changed from 31-AUG-17 to 30-JUN-18 

CHANGES FOR LINE ITEM NUMBER: 	6 

Description changed from Task Order Award Term 1 

Contract Award Term 1- Year 6 

Period of Performance: 	9/01/2018-08/31/2019 to 

Task Order Award Term 1 Contract Award Term 1- 

Year 6 
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Start Date changed from 01-SEP-18 to 01-JUL-18 

End Date changed from 31-AUG-19 to 30-JUN-19 

CHANGES FOR LINE ITEM NUMBER: 	7 

Description changed from Task Order Award Term 2 

Contract Award Term 1- Year 7 

Period of Performance: 	9/01/2019-08/31/2020 to 

Task Order Award Term 2 Contract Award Term 1- 

Year 7 

Period of Performance: 	7/01/2019-06/30/2020 
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Start Date changed from 01-SEP-19 to 01-JUL-19 

End Date changed from 31-AUG-20 to 30-JUN-20 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,100,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$100,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

018 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$107,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to: 

1. De-obligate funds in the amount of $1,380.87 from Option Period 2 (Year 3). 

2. Add incremental funds in the amount of $1,380.87 from Requisition PR-R8-16-00359 to 

Option Period 2 (Year 3) of the Task Order to perform work under all task areas of the task 

order statement of work. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/018 
PAGE 	OF 

2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3. Add incremental funds in the amount of 

$107,000.00 	from Requisitions PR-R8-16-00341, 

PR-R8-16-00365, 	PR-R8-16-00367, 	and 

PR-R8-16-00375 to Option Period 3 	(Year 4) 	of the 

Task Order to perform work under all task areas 

of the task order statement of work. 

The total amount of funding available for Option 

Period 3 	(Year 4) 	on the Task Order has been 

increased by $107,000.00, 	from $100,000.00 to 

$207,000.00. 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 

for work within scope 

Obligated Amount for this Modification: 

$107,000.00 

New Total Obligated Amount for this Award: 

$1,207,964.67 

Incremental Funded Amount changed from 

$1,100,964.67 	to 	$1,207,964.67 

CHANGES FOR LINE ITEM NUMBER: 	3 

CHANGES FOR ACCOUNTING CODE: 

15-T-8AL0E-303DD2-2505-0001-158ALFV852-001 

Amount changed from $79,947.67 to $78,566.80 

(Reference CDW Line No. 	113) 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-0808LA05-0002-1608L5F859-0 

01 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1608LSF859-001 

Amount: 	$1,380.87 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 

$107,000.00 

Incremental Funded Amount changed from 

$100,000.00 	to 	$207,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8AL0E-303DD2-2505-0042-168ALFV847-001 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 168ALPV847-001 

Amount: 	$25,000.00 

Continued 	... 

NSN 7540-01-152 8067 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/018 
PAGE 	OF 

3 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-0001-1608LSP865-001 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1608LSP865-001 

Amount: 	$35,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-0002-1608L5P860-001 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1608LSP860-001 

Amount: 	$7,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0001-168ALFV848-001 

Job # 	(Site/Project) 	A8M5LA00 

DCN-LinelD 168ALPV848-001 

Amount: 	$40,000.00 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,207,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$207,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

019 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00003 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$50,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $50,000.00 

from PR-R8-17-00003 to Option Period 3 (Year 4) of the Task Order to perform work under all 

task areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3(Year 4) on the Task Order has 

been increased by $50,000.00 from $207,000.00 to $257,000.00. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Danny Uhr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

1› —77 	
ELECTRONIC 

""'"` 

16C. DATE SIGNED 

10/26/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/019 
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2 	
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$50,000.00 

New Total Obligated Amount for this Award: 

$1,257,964.67 

Incremental Funded Amount changed from 

$1,207,964.67 	to 	$1,257,964.67 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$50,000.00 

Incremental Funded Amount changed from 

$207,000.00 	to 	$257,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0042-178ALFV800-001 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 178ALPV800-001 

Amount: 	$38,336.10 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0042-178ALFV800-002 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 178ALPV800-002 

Amount: 	$11,663.90 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,257,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$257,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

020 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00029 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$45,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification under EPA Contract EP-W-13-028, Task 

Techlaw is to add incremental funds in the amount of $45,000.00 from 

Option Period 3 (Year 4) of the Task Order to perform work under all 

Order Statement of Work. 

where feasible.) 

Order 0004 with 

PR-R8-17-00029 to 

task areas of the Task 

The total amount of funding available for Option Period 3(Year 4) on the Task Order has 

been increased by $45,000.00 from $257,000.00 to $302,000.00. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

11/10/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/020 
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2 	
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$45,000.00 

New Total Obligated Amount for this Award: 

$1,302,964.67 

Incremental Funded Amount changed from 

$1,257,964.67 	to 	$1,302,964.67 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$45,000.00 

Incremental Funded Amount changed from 

$257,000.00 	to 	$302,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALFV801-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALFV801-001 

Amount: 	$45,000.00 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,302,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$302,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

021 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00030 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$50,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $50,000.00 

from PR-R8-17-00030 to Option Period 3 (Year 4) of the Task Order to perform work under all 

task areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3(Year 4) on the Task Order has 

been increased by $50,000.00 from $302,000.00 to 352,000.00. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

11/22/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/021 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 	$50,000.00 

New Total Obligated Amount for this Award: 

$1,352,964.67 

Incremental Funded Amount changed from 

$1,302,964.67 	to 	$1,352,964.67 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$50,000.00 

Incremental Funded Amount changed from 

$302,000.00 	to 	$352,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0017-178ALFV802-001 

Job # 	(Site/Project) 	0813TA00 

DCN-LinelD 178ALPV802-001 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,352,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$352,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

022 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-17-00055 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to: 

1.Revise the Job # (Site/Project) from 085MTA00 to 0800TA00; and, 

2. Shift funds in the amount of $16,542.77 from the Option Period 2 (Year 3) to Option 

Period 3 (Year 4). The funds are being shifted to perform work under all task areas of the 

task order Statement of Work. The total amount of funding available on the task order, 

$1,352,964.67, remains unchanged 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Danny Uhr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

1› —77 	
ELECTRONIC 

""'"` 

16C. DATE SIGNED 

12/08/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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PAGE 	OF 

2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

LIST OF CHANGES: 

Reason for Modification : Supplemental Agreement 

for work within scope 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$730,827.96 

New Total Amount for this Award: 	$2,725,302.71 

CHANGES FOR LINE ITEM NUMBER: 	3 

Obligated Amount for this modification: 

-$16,542.79 

Incremental Funded Amount changed from 

$309,598.45 	to 	$293,055.66 

CHANGES FOR ACCOUNTING CODE: 

15-T-8AL0E-303DD2-2505-0800LA00-0042-158ALFV825-00 

1 

Amount changed from $72,984.83 to $72,058.33 

CHANGES FOR ACCOUNTING CODE: 

15-T-8AL0E-303DD2-2505-0800TA00-0001-158ALFV852-00 

1 

Amount changed from $78,566.80 to $75,545.37 

CHANGES FOR ACCOUNTING CODE: 

14-T-8AL0E-303DD2-2505-08JMTA00-0001-148ALFV837-00 

1 

Amount changed from $5,772.45 to $4,269.72 

CHANGES FOR ACCOUNTING CODE: 

16-T-8AL0E-303DD2-2505-0042-168ALFV811-001 

Amount changed from $45,000.00 to $44,545.63 

CHANGES FOR ACCOUNTING CODE: 

16-TR2B-08L-303DD2-2505-0001-1608L5F823-001 

Amount changed from $20,000.00 to $9,362.24 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$16,542.79 

Incremental Funded Amount changed from 

$352,000.00 	to 	$368,542.79 

NEW ACCOUNTING CODE ADDED: 

Account code: 

14-T-8AL0E-303DD2-2505-08JMTA00-0001-148ALFV837-00 

1 

Beginning FiscalYear 14 

Job # 	(Site/Project) 	08JMTA00 

DCN-LinelD 148ALPV837-001 

Amount: 	$1,502.73 

Continued 	... 

NSN 7540-01-152 8067 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/022 
PAGE 	OF 

3 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 

Account code: 

15-T-8ALOP-303DD2-2505-0800LA00-0042-158ALFV825-00 

1 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 158ALPV825-001 

Amount: 	$926.50 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0800LA00-0042-168ALFV811-00 

1 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 168ALPV811-001 

Amount: 	$454.37 

NEW ACCOUNTING CODE ADDED: 

Account code: 

15-T-8ALOP-303DD2-2505-0800TA00-0001-158ALFV852-00 

1 

Job # 	(Site/Project) 	0800TA00 

DCN-LinelD 158ALPV852-001 

Amount: 	$3,021.43 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-08MBLA00-0001-1608LSP823-0 

01 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1608LSP823-001 

Amount: 	$10,637.76 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,352,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$352,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

023 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00068 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$40,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $40,000.00 

from PR-R8-17-00068 to Option Period 3 (Year 4) of the Task Order to perform work under all 

task areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3(Year 4) on the Task Order has 

been increased by $40,000.00 from $368,542.79 to $408,542.79. 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

02/22/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0004/023 
PAGE 	OF 

2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$421,229.51 

New Total Amount for this Award: 	$2,725,302.71 

Obligated Amount for this Modification: 	$40,000.00 

New Total Obligated Amount for this Award: 

$1,392,964.67 

Incremental Funded Amount changed from 

$1,352,964.67 	to 	$1,392,964.67 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$40,000.00 

Incremental Funded Amount changed from 

$368,542.79 	to 	$408,542.79 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALFV807-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALPV807-001 

Amount: 	$40,000.00 

Total Task Order Value: 	$1,422,194.18 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$421,229.51) 

Total Task Order Value with all Options: 

$2,725,302.71 

Total Task Order Funded Amount: 	$1,392,964.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$408,542.79) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

C-IECK ONE 

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (5000 as changes in paying office. 
appropriation date. etc.) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHORITY OF FAR 43.103(bj 

15A NAME AND TITLE.OF SIGNER (Type co plot; 

158. CONTRACTOR/OFFEROR 

• •• 

eutaer,ed to sign)  

15A NAME AND TITLE OF CONTRACTING OFFICER (Type 005001) 

IGNED 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

2 

SPRPOD 

2. AMENDMENTiMODIF 'CATION NO. 

024 
6. ISSUED BY 	 CODE  

4. REOUISITIONIPURCHASE REG. NO 	 15. PROJECT NO. (If applicable) 

1qC" — HQ-12-0002e 

7 ADMINISTERED BY (if oMer than Item 61 	CODE 

3. EFFECTIVE DATE 

See Block 16C 

SPRPCD 
US ENVIRONMENTAL PROTECTION AGENCY 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N N 
MAIL CODE 3605R 
WASHINGTON DC 20460 

(5) 
8 NAME AND ADDRESS OF CONTRACTOR (No street courry stare ,c1 21P Cede)  9A. AMENDMENT OF SOLICITATION NO 

TECHLAW INC 
ATTN JUDY MANLEY 
14500 AVION PRY STE 300 
70381E3233 

CHANTILLY VA 201511108 

98. DATED (SEE ITEM 11) 

CA. MODIFICATION OF CONTRACT/ORDER NC 
EP-W-13-22E 

0004 
'CB DATED (SEE ITEM 13) 

C9/27/2523 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

-The above numbered solicitation is amended as set forth in Item 14. The hour and date specify for receipt of Offers 	 Lis wended. 	is rot extended 

Offers must acknowledge receipt of this amendment poor to the hour and dole specified the solicitation or as amended , oy one of the followng methods, (a: By completing 

Items 8 and 15, and returning 	 copies of the amenement. (b) By acknowledging receipt of Ma amendment on each copy of the offer submitted ; or 10) By 

separate letter or telegram when includes a reference to the Solicitation and amendment numbers. FAILURE OF YOUR ACKNOW-EOCEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TC THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue ot this arnenoment you desire to change an offer already submitted , such change may be made by telegram or letter provided each telegram or letter makes 

reference to the solicitation and this amendment and is received poor to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IF MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF 

X 	FAR 52.243-3 Changes -- Time-and-'Materials or Labor-Hours 

D_ OTHER (Specrfy type of moddication and aulhonfy) 

E. IMPORTANT. 	Contractor 7 is net 	F_,  is required to sign ibis document and return 	 1 	copies to tne issuing cll. 

14: DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soacitation/contract subject matter where teas ble 

DUNS Number: 1162118E3 

LSAT RE - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Gate: 06/30/2020 

The purpose of this modification is to: 

1. Accept and approve the Contractor's revised cost proposal for Option Period 3 (Year 4), 

as submitted C1/11/201; 

2. Incorporate a revised Performance Work Stat_ement (PWS) intc Task Order 0004 for Option 

Period 3 (Year 4) and, 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced tn Item 9 A or 10A, as rieretolore changed, remains unchanged and in full force and effect. 

NSN 7540-01-152-8070 

Previous edition unusable 

STANDARD FORM 30 (R 
Prescribed by GSA 
FAR (49 CFR) 53.243 
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REFERENCENO.OFDOCUMENTEEINGCONTINUED 

EP-W-13-028/0004/024 

r.GE 	OF 

2 	I 	2 CONTINUATION SHEET 

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

OJANTITV 

.. 

LiN TT UNIT PRICE 

(E. 

AMOUNT 

E'' 

3. 	Increase the Option Period 3(Year 	4; 	cos:. 

ceilings of the task order by $208,553.38 from 
$421,229.51 	to 	$629,783.49. 

LIST CF CHANCES: 

Reason for Modification 	: Supplemental Agreement 

for work within. scope 
Total Amount for this Modification: 	8208,553.98 

New Total Amount for this Version: 	$629,783.49 

New Total Amount 	for this Award: 	$2,933,856.69 

CHANGES FOR LINE ITEM NUMBER: 	4 

Total Amount changed from. $421,229.51 to 

$829,783.49 

Total 	Task Order Value: 	$1,630,748.16 

(Base 	Period: 	$312,062.50) 

(Option 	Period 	1: 	$379,303.72) 
(Option 	Period 2: 	$309,598.45 
(Option 	Period 3: 	$629,783.49 

Total Task Order Value with all Options: 
$2,933,856.69 
Total 	task Order Funded Amount: 	$1,392,964.67 
(Base 	Period: 	$312,062.50) 
(Option 	Period 1: 	$379,303.72)  
(Option 	Period 	2: 	$30,598.45 
(Option 	Period 3: 	$408,542.79) 

Period cf Performance: 	09/30/2013 to 66/30/2017 

NSN 7540.01.152 8067 OPTIONAL FORM 336 1 /4 4.3131 
Sponsored by GSA 
FAR 148 CFR153 110 



Task Order 4: Field Support 
Contract No. EPW- 13-028 

Performance Period: July 1, 2016 through June 30, 2020; Quantities specified are for each of 
four, one year periods (Year 4 — Year 7). 
Task Order Contracting Officer's Representative (TOCOR): Nicole Marotta 
Alternate TOCOR: Dan Wall 

Overview: The Contractor shall perform work as specified by technical direction forms (TDF) in 
accordance with the following fieldwork support and deployment subtasks. The fieldwork 
support activities are in accordance with all five Task Areas of the contract statement of work 
(SOW) and include field support, documentation of field activities, logistical support, and field 
deployment scheduling. The Subtasks of this Task Order are: 

Subtask 04a General Duties 
Subtask 04b Documentation of Field Activities 
Subtask 04c Field Support 
Subtask 04d Logistical Support 
Subtask 04e Fish Collection and Population Surveys 

Subtask 04a General Duties 

The Contractor shall: 

1. Inform the TOCOR via email within one week of receiving a TDF if personnel with the 
appropriate field support skills are NOT available to complete an assignment or in the 
event the contractor anticipates TDF task deadlines or deliverable deadlines cannot be 
met. 

2. Participate as required in meetings and workgroups with EPA and EPA-designated 
technical liaisons. 

3. Perform Project Management functions associated with this Task Order. 
4. Attend conferences, trainings, and meetings to obtain the certifications, skills, 

knowledge, and/or information required by this Task Order. 
5. Develop and/or implement all Standard Operating Procedures (SOPs) required by this 

Task Order. 
6. Maintain all equipment and supplies related to this Task Order. Consult with the TOCOR 

and/or Contract Level COR if and when any equipment or supplies need replacement 
before making any replacement purchases. Any purchases of property under the contract 
must be cleared through the CO before purchase is made. 

7. Comply with all health and safety, environmental, waste handling, and other applicable 
rules and regulations established by EPA Region 8 Laboratory while performing work 
under this Task Order. 

8. Maintain all files and records required by this Task Order. 
9. The Contractor shall prepare and deliver monthly progress and financial reports for this 

Task Order to the appropriate TOCOR and Contract Level COR by the 76  of each month. 



10. All data and metadata collected during field events shall be reported to EPA using Scribe 
and Scribe.net. 

11. Shall comply with all quality assurance requirements specified in EPA Requirements for 
Quality Assurance Project Plans (DA/R-5) and the Region 8 Environmental Assistance 
Team's Quality Management Plan for contract EPW-13-028. 

Subtask 04b Documentation of Field Activities 

The Contractor shall prepare approximately 6 15 project specific Quality Assurance Project 
Plans (QAPP) inclusive of associated Sampling and Analysis Plans (SAP). Project Specific 
SAP/QAPPs will strictly adhere to all relevant EPA guidance, FOG guidelines, and will include, 
but are not limited to: data quality objectives, sample preparation and packaging protocols, 
chain-of-custody requirements, decontamination, data management procedures and all current 
and applicable Standard Operating Procedures. The development of these SAP/QAPPs may 
require Contractor participation in up-front planning activities, including meetings, telephone 
conference calls, and/or site visits, as necessary to accomplish this task and preparing detailed 
records of all such activities. This up-front support should precede mobilization to the field and 
may include initial and continued development of study design and project objectives. 

The Contractor shall also prepare approximately 15 Sampling Activities Reports (SARs). The 
sampling activities report shall include, but is not limited to, the following elements: 

a. Introduction 
b. Sampling Activities and Procedures 

i. Sample Handling and Identification 
ii. Sample Documentation 

c. Sample Quality Control 
i. Decontamination Methods 

ii. Field Instrument Calibration 
iii. Duplicate and Field Blank Results 

d. Field Changes and Corrective Actions 
e. Results Tables 

i. Analytical 
ii. Biological 

iii. Toxicity Testing 
iv. Field Parameters 
v. Flows 

f. Field Notebook and Forms 
g. Photolog 
h. Sample Location Maps 

Any proposed SOP revisions implemented during the field event will also be submitted as an 
attachment to the SAR document. 



Subtask 04c Field Support 

The Contractor shall provide field support (3 people) up to 3 people for field support on no more 
than 4-0 8 five-day events outside Colorado and 22 three-day events inside Colorado. 
Additionally, die Contractor shall provide up to 8 people for field support on no more than 5 
five-day events inside Colorado. These events shall include the collection of samples, field 
observations and field mapping parameters. Specifically, the Contractor shall: 

I) Perform chemical and physical analysis/measurements in the field. These analyses and 
measurements shall include, but are not limited to temperature, dissolved oxygen, pH, 
and conductivity. 

2) Collect environmental samples from a variety of media including but not limited to 
biological, soil, sediment. ground water, porewater and surface water. 

3) Generate sample labels, tags and chains of custody using Scrihe. 
4) Process, preserve, and package samples for shipment and/or transport to Contract 

Laboratory Program (CLP) labs, Region 8's Laboratory, or another laboratory as 
designated by EPA. 

5) Perform field chemical and physical analysis using portable instruments and test kits. 
6) Collect data in the field using mobile GIS units and pocket PC software technologies 

The Contractor shall provide personnel to maintain field notebooks and GPS or other hand-held 
devices for the purpose of recording field observations, chemical parameters at specific sample 
locations, accurate within 1m geospatial data representing the location in latitude and longitude 
of sample locations, and other information as specified in the TDF. The Contractor shall provide 
expert personnel for field mapping deployments as requested via TDF when an objective is to 
capture linear or aerial representations of sites features such as tailing piles, repository or 
treatment lagoons at particular sites. The Contractor may be required to train additional field 
staff in use of GPS, electronic data recorders or other field sampling procedures before or during 
site collection activities. 

Subtask 04d Logistical Support 

The Contractor shall provide the following logistical support for approximately 14 35 field 
events: 

1. Sampling Equipment 
a. The contractor shall maintain an inventory of sampling equipment required to 

support 3 simultaneous, multi-media field sampling events. if additional sampling 
equipment is needed for scheduled or anticipated events, the contractor shall 
inform the TOCOR so that arrangements can be made to procure the needed 
equipment. 

b. Maintenance of equipment which includes maintaining/updating field equipment 
usage and readiness records, maintaining and updating SOPs for each unit or type 
of equipment, and maintaining manuals, instructions, and other documents in 
support of field equipment, 

c. Transporting equipment to/from site activities requires receiving and recording 
requests for use of equipment, receiving and logging-in returned equipment, and 



maintaining an equipment readiness schedule with periodic calibration and other 
checks to assure a "ready state" for use in the field whenever necessary. 

d. Use of the field equipment requires demonstrated proficiency with the standard 
techniques, as well as being prepared to operate specialized equipment. 
Participation in training sessions may he required to learn new procedures and 
those activities will be directed by the Contract Level COR or TOCOR in a 
specific TDF. 

. Supplies 

The contractor shall maintain an inventory of all supplies needed to accommodate 
sampling activities. If supplies are needed for scheduled or anticipated events, the 
contractor shall inform the TOCOR immediately so that arrangements can be made to 
procure the needed supplies. 

3. Travel Preparations 

Mobilize and demobilize resources and personnel to and from field event locations. 
This includes preparing vehicles or the mobile laboratory for transportation to a site, 
setting up and obtaining utilities and supplies for vehicles, performing routine 
maintenance and repair of equipment, and general upkeep of all assigned equipment 
and vehicles. 

Subtask 04e Fish Collection and Population Surveys 

The Contractor shall analyze fish from a maximum of -1-7 15 field stations. The fish will be 
collected, identified, measured and weighed. Specific tissues may need to be collected for 
analysis. The Contractor shall provide all equipment that is needed to complete this subtask 
including nets, electro-fishing equipment, measuring board, supplies and permits. 

As assigned through a specific TDF, a final report shall be provided to the TOCOR upon 
completion of the work according to the scheduled due dates and complying with the required 
formatting, as specified by the TDF. Interim reports may also be required with the necessary 
information and frequency of reporting to be specified in the TDF. The report shall include 
sampling dates, location, species identification, quantity, and other information, as specified in 
the TDF. 
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ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to add incremental funds in the amount of $77,414.40 

from PR-R8-17-00118, PR-R8-17-00119, PR-R8-17-00120, PR-R8-17-00132, and PR-R8-17-00133 to 

Option Period 3 (Year 4) of the Task Order to perform work under all task areas of the Task 

Order Statement of Work. 
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New Total Obligated Amount for this Award: 
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Account code: 

17-TR2B-08L-303DD2-2505-0001-1708L5F820-001 
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 
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B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $15,000.00 to Option Period 3 (Year 4) of 

this task order. Total funding for Option Period 3 (Year 4) has increased from $485,957.19 

by $15,000.00 to $500,957.19. Total task order funding has increased from $1,470,379.07 by 

$15,000.00 to $1,485,379.07. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $15,000.00 
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New Total Obligated Amount for this Award: 

$1,485,379.07 

Incremental Funded Amount changed: 	from 

$1,470,379.07 	to 	$1,485,379.07 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$15,000.00 

Incremental Funded Amount changed from 

$485,957.19 	to 	$500,957.19 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-08MBLA00-0001-1708L5P822-0 

01 

Beginning FiscalYear 17 

Ending Fiscal Year 

Fund 	(Appropriation) 	TR2B 

Budget Organization 08L 

Program 	(PRC) 	303DD2 

Budget 	(BOC) 	2505 

Job # 	(Site/Project) 	08MBLA00 

Cost Organization C001 

DCN-LinelD 1708LSP822-001 

Amount: 	$15,000.00 

Total Task Order Value: 	$1,630,748.16 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$629,783.49) 

Total Task Order Value with all Options: 

$2,933,856.69 

Total Task Order Funded Amount: 	$1,485,379.07 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$293,055.66) 

(Option Period 3: 	$500,957.19) 

Delivery Location Code: R8 

REGION 8 

US EPA REGION 8 LAB 

16194 W 45TH DRIVE 

GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 06/30/2017 
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0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$50,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
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B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $50,000.00 to Option Period 3 (Year 4) of 

this task order. Total funding for Option Period 3 (Year 4) has increased from $500,957.19 

by $50,000.00 to $550,957.19. Total task order funding has increased from $1,485,379.07 by 

$50,000.00 to $1,535,379.07. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $50,000.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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04/19/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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2 	
1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

New Total Obligated Amount for this Award: 

$1,535,379.07 

Incremental Funded Amount changed from 

$1,485,379.07 	to 	$1,535,379.07 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$50,000.00 

Incremental Funded Amount changed from 

$500,957.19 	to 	$550,957.19 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-T-8ALOP-303DD2-2505-0001-178ALPV828-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALPV828-001 

Amount: 	$50,000.00 

Total Task Order Value: 	$1,630,748.16 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$629,783.49) 

Total Task Order Value with all Options: 

$2,933,856.69 

Total Task Order Funded Amount: 	$1,535,379.07 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$293,055.66) 

(Option Period 3: 	$550,957.19) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

028 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$58,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $58,000.00 to Option Period 3 (Year 4) of 

this task order. Total funding for Option Period 3 (Year 4) has increased by $58,000.00 

from $550,957.19 to $608,957.19. Total task order funding has increased by $58,000.00 from 

$1,535,379.07 to $1,593,379.07. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $58,000.00 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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06/07/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

New Total Obligated Amount for this Award: 

$1,593,379.07 

Incremental Funded Amount changed from 

$1,535,379.07 	to 	$1,593,379.07 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$58,000.00 

Incremental Funded Amount changed from 

$550,957.19 	to 	$608,957.19 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOR-303DD2-2505-0001-178ALRA812-001 

Job # 	(Site/Project) 	08JMRA01 

DCN-LinelD 178ALRA812-001 

Amount: 	$10,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALPV830-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALPV830-001 

Amount: 	$13,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALPV831-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALPV831-001 

Amount: 	$35,000.00 

Total Task Order Value: 	$1,630,748.16 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$629,783.49) 

Total Task Order Value with all Options: 

$2,933,856.69 

Total Task Order Funded Amount: 	$1,593,379.07 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$293,055.66) 

(Option Period 3: 	$608,957.19) 

Delivery Location Code: R8 

REGION 8 

US EPA REGION 8 LAB 

16194 W 45TH DRIVE 

GOLDEN CO 80403-1790 USA 

Continued 	... 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Period of Performance: 09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

029 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$95,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of modification is to: 

1.Exercise Option Period 4 (Year 5) of the task order. The total ceiling amount for Option 

Period 4 (Year 5) is $426,989.51; 

2.Obligate funds in the amount of $95,000.00 from requisitions PR-R8-17-00246, 

PR-R8-17-00256 to Option Period 4 (Year 5) of the task order to perform work under all task 

areas of the Statement of Work. The total amount of funding available for Option Period 4 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Year 5) 	on the task order has increased by 

$95,000.00 	from $0.00 	to 	$95,000.00. 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Period Of Performance End Date changed from 

30-JUN-17 to 30-JUN-18 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$426,989.51 

New Total Amount for this Award: 	$2,933,856.69 

Obligated Amount for this Modification: 	$95,000.00 

New Total Obligated Amount for this Award: 

$1,688,379.07 

Incremental Funded Amount changed: 	from 

$1,593,379.07 	to 	$1,688,379.07 

CHANGES FOR LINE ITEM NUMBER: 	5 

Description changed from Task Order Option Period 

3 Contract Option Period 1- Year 4 

Period of Performance: 	7/01/2017-06/30/2018 to 

Task Order Option Period 4 Contract Option Period 

1- Year 4 

Period of Performance: 	7/01/2017-06/30/2018 

Obligated Amount for this modification: 	$95,000.00 

Incremental Funded Amount changed from $0.00 to 

$95,000.00 

Exercised option 

CHANGES FOR DELIVERY LOCATION: R8 

Amount changed from $0.00 to $426,989.51 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0002-1708L5P832-001 

Job # 	(Site/Project) 	0808LAOS 

DCN-LinelD 1708LSP832-001 

Amount: 	$50,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0001-1708L5P829-001 

Job # 	(Site/Project) 	08MBLA00 

DCN-LinelD 1708LSP829-001 

Amount: 	$45,000.00 

Total Task Order Value: 	$2,057,737.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

Continued 	... 

NSN 7540-01-152 8067 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Option Period 3: 	$629,783.49) 

(Option Period 4: 	$426,989.51) 

Total Task Order Value with all Options: 

$2,933,856.69 

Total Task Order Funded Amount: 	$1,688,379.07 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$293,055.66) 

(Option Period 3: 	$608,957.19) 

(Option Period 4: 	$95,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	 2 
2. AMENDMENT/MODIFICATION NO. 

030 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0004 
10B. DATED (SEE ITEM 13) 

09/27/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$75,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8 - Task Order 04: Field Support 

TOCOR: Dan Wall Max Expire Date: 06/30/2020 

The purpose of this modification is to obligate $75,000.00 to Option Period 4 (Year 5) of 

this task order. Total funding for Option Period 4 (Year 5) has increased by $75,000.00 

from $95,000.00 to $170,000.00. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $75,000.00 

New Total Obligated Amount for this Award: $1,763,379.07 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

07/06/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Incremental Funded Amount changed from 

$1,688,379.07 	to 	$1,763,379.07 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 	$75,000.00 

Incremental Funded Amount changed from $95,000.00 

to 	$170,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALPV835-001 

Job # 	(Site/Project) 	08A3TA01 

DCN-LinelD 178ALPV835-001 

Amount: 	$15,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0042-178ALPV838-001 

Job # 	(Site/Project) 	0800LA00 

DCN-LinelD 178ALPV838-001 

Amount: 	$10,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-T-8ALOP-303DD2-2505-0001-178ALPV839-001 

Job # 	(Site/Project) 	A8M5C001 

DCN-LinelD 178ALPV839-001 

Amount: 	$50,000.00 

Total Task Order Value: 	$2,057,737.67 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$309,598.45) 

(Option Period 3: 	$629,783.49) 

(Option Period 4: 	$426,989.51) 

Total Task Order Value with all Options: 

$2,933,856.69 

Total Task Order Funded Amount: 	$1,763,379.07 

(Base 	Period: 	$312,062.50) 

(Option Period 1: 	$379,303.72) 

(Option Period 2: 	$293,055.66) 

(Option Period 3: 	$608,957.19) 

(Option Period 4: 	$170,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 
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